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KMU/SIN/Work/NCB/O1/081/082

Eakpakhe-Chhatiwan-Sikre-
Tinpatan Road Upgrading Work,
Kamalamai Municipality-7, 11 &
12, Sindhuli

Bir Bir Ganesh
Construction, Kamalamai
Municipality-6,
Dhurabazar, Sindhuli

841743540

KMU/SIN/WorkNCB/02/081/082

Chiyabari Keware Kerabari Road
Upgrading Work, Kamalamai
Municipality-2,4 & 7 Sindhuli

Bhadrakali Nirman Sewn,

Kamalamai Municipality-

4, Dhunggrebas, Sindhuli

8,906,892.20

KMU/SIN/Work/ NCB/O3/081/082

Infrastructure  Development Work,
Sindhuli Multiple Campus,
Kamalamai Municipality-4,
Dhunggrebas, Sindhuli

Bir Bir Ganesh
Construction, Kamalamai
Municipality-6,
Dhurabazar, Sindhuli

5,307,867.50

KEMU/SIN/Work/NCB/04/08 1082

Dhurabazar Gwang Coridor Road
Upgrading Work, Kamalamai
Municipality-4 & 6, Sindhuli

Myasur construction and
supplyers Pvt. Lid.,
Kamalamai Municipality-
5, Sindhuli

10,990,803, 70

KMU/SIN/WorkNCB/05/081/082

Dharabhanjvang-Satpatre Water
Supply ~ Scheme,  Kamalamai
Municipalitv-4,

Sindhuli

5.1, Nirman sewa,
Kamalamai Municipality-
3, Sindhuli

5,058,756.15




